



818 S. FLORES ST. ① SAN ANTONIO, TEXAS 78204 ① www.saha.org

Procurement Department

ADDENDUM #2

To: RFQ# 1010-909-62-3350
RFQ for ADA Concrete Ramps at Woodhill
Date: November 8, 2010

The closing date is hereby changed to 11:00AM November 15, 2010.

Disregard Answer 3 in Addendum 1.

Question 3: Will the contractor need cylinders for the breaking of the concrete?

Answer 3: No concrete will be demolished to complete this project. The ramp will begin at the existing concrete patio.

Answer 3 should be:

Cylinders for testing will not be required.

NOTE:

Concrete steps will need to be demolished.

By: Carl Bottoms
Procurement Supervisor

Date: November 8, 2010