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Request for Quotations #1111-926-78-3670 Mold Remediation at 1818 Krocker Way

The Housing Authority of the City of San Antonio, Texas and its affiliated entities
d/b/a San Antonio Housing Authority (“SAHA”) hereby invites independent
Contractors to submit bids for mold remediation at 1818 Krocker Way. The mold
remediation is required for the health and safety of residents, guests and staff as
well as for preservation of property.

SAN ANTONIO HOUSING AUTHORITY (SAHA) CONTACT: All questions pertaining
to this quotation shall be addressed to lan Montemayor, telephone 210-477-6582,
fax 210-477-6167 or e-mail at ian_montemayor@saha.org.

APPLICABILITY: By submitting a quote (hereinafter referred to as "bid") to
SAHA, the firm or individual doing so (hereinafter, "the bidder") is automatically
agreeing to abide by all terms and conditions listed herein, including those terms
and conditions within the HUD Handbook 7460.8 REV 2, Procurement Handbook
for Public Housing Agencies, dated 2/2007, HUD Table 5.1, Mandatory Contract
Clauses for Small Purchases Other Than Construction, HUD5370EZ, and the
Davis Bacon Wage Decision. These documents may be obtained by contacting
lan Montemayor, telephone 210-477-6582, fax 210-477-6167 or e-mail at
ian_montemayor@saha.org.

ATTACHMENT A: HUD5370EZ
ATTACHMENT B: Davis Bacon Wage Decision
ATTACHMENT C: Specifications

SAHA’s RESERVATION OF RIGHTS: SAHA reserves the right to:

4.1 Reject any or all bids, to waive any informalities in the Solicitation process,
or to terminate the Solicitation process at any time, if deemed by SAHA to
be in the best interest of SAHA.

4.2 Terminate a contract awarded pursuant to this Solicitation at any time for
its convenience upon delivery of a 14-day written notice to the apparent or
successful bidder.

4.3 Determine the days, hours and locations that the successful bidder shall
provide the items or services called for in this Solicitation.

4.4 Reject and not consider any bid that does not, in the opinion of SAHA,
meet the requirements of this Solicitation, including but not necessarily
limited to incomplete bids and/or bids offering alternate (not including “or
equal” items) or non-requested items or services.

4.5 SAHA reserves the right to:

4.5.1 To make an award to the same bidder (aggregate) for all items; or,

4.5.2 To make an award to multiple bidders for the same or different items.



6.0

7.0

8.0

9.0

10.0

11.0

12.0

13.0

Request for Quotations #1111-926-78-3670 Mold Remediation at 1818 Krocker Way

BIDDER’S RESPONSIBILITY: Each bidder must carefully review and comply with
all instructions provided herein, or provided within any named attachments.

DEADLINE: Each bidder shall submit his/her proposed costs, prior to the posted
deadline, where provided herein. Whereas this is an informal solicitation process,
SAHA reserves the right to extend the posted deadline at any time prior to the
deadline, if, in the opinion of SAHA, it is in the best interests of SAHA.

HOLD PRICES/NON-ESCALATION: By submitting a bid, each bidder thereby
agrees to "hold" or not increase the proposed bid prices for a minimum period of
ninety (90) days with no escalation. Quantities listed in this Solicitation are for the
purpose of determining best pricing per line item.

Method of Award: SAHA may, at its sole discretion, procure the applicable goods
or services by issuance of a PO or execution of a Contract. By submitting a bid,
the successful proposer agrees to accept the PO or execute the contract.

Fees: All fees are all-inclusive of all related costs that a proposer will incur to
provide the noted services in compliance with this RFQ, including, but not limited
to: employee wages and benefits, clerical support, travel and lodging, overhead,
profit, licensing, insurance, materials, supplies, tools, equipment, long distance
telephone calls, document copying and motor vehicle fuel, fully burdened.

AWARD CRITERIA: If an award is completed pursuant to this Solicitation, and
unless otherwise instructed by SAHA, an award shall be made to the responsive
and responsible contractor that submits the best value to SAHA using price and
other factors listed below.

Experience, Cost and Days to complete the project

BID COSTS: There shall be no obligation for SAHA to compensate any bidder or
prospective bidder for any costs that he/she may incur in responding to this
Solicitation.

ASSIGNMENT OF PERSONNEL: SAHA retains the right to demand and receive a
change in personnel assigned by the successful bidder to provide services to
SAHA if SAHA believes that such change is in the best interest of SAHA and the
completion of the work or provision of the items.

UNAUTHORIZED SUB-CONTRACTING PROHIBITED: The successful bidder shall
not assign any right, nor delegate any duty for the work proposed pursuant to
this Solicitation (including, but not limited to, selling or transferring the ensuing
PO or contract) without the prior written consent of SAHA. Any purported
assignment of interest or delegation of duty, without the prior written consent of
SAHA shall be void and may result in the cancellation of the PO or contract with
SAHA.
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14.0 LICENSING REQUIREMENTS: By submitting a bid the successful bidder thereby
certifies that he/she possess and will, prior to issuance of a PO by SAHA, present
to SAHA, proof and/or certification of the following:

15.0

141

14.2

If applicable, local business license or permit issued by the City of San
Antonio.

If applicable, a copy of the bidder’s license issued by the State of Texas
licensing authority allowing the bidder to provide the services or products
as detailed herein.

SPECIFICATIONS /SCOPE OF WORK FOR THIS SOLICITATION:

15.1

15.2

15.6

15.7

15.8

15.9

15.10

15.11

Contractor shall comply with the attached mold remediation plan
(#90117173) as well as all Federal, State, and local laws, regulations,
ordinances, and codes and have current licenses or permits required to
perform the services under this quote.

The contractor shall secure and pay for all permits, fees, and licenses
required for the proper execution and completion of the work.

Responses shall include all cost to remediate all mold contaminated
building materials from these units, as per the attached mold remediation
plan and the estimated timeframe to complete the mold remediation
cleanup.

All inspections shall be conducted by a licensed mold remediation
inspector and appropriate local, State, or Federal regulatory personnel.

Any and all debris created by the repairs shall be disposed of off-site and
in accordance with applicable local, State, and Federal laws and
regulations.

Contractor shall use equipment and products that meet or exceed
acceptable industry standards and in all cases meet or exceed the
requirements of the local building codes.

Specifications are ATTACHMENT C: Specifications for Mold Remediation
as it pertains to Cassiano Homes-1818 Krocker Way. Plan No. 90117173.

Contractor shall supply all material, equipment and labor to complete this
project. All work must be in accordance with State of Texas code and best
industry practices. Acceptance by SAHA is required prior to payment.
Acceptance is based on meeting all codes.
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15.12 Responses may be hand delivered to:
San Antonio Housing Authority,
Attn: lan Montemayor,
818 S. Flores, San Antonio, TX 78204, or
Faxed to: Attn. lan Montemayor at 210-477-6167 or
Emailed to: ian_montemayor@saha.org

16.0 INSURANCE: The following table details the standard liability policies with the
required limits and waivers of subrogation required by SAHA of all contractors
performing work on SAHA property.

Professional Liability Required Limits
SAHA and its affiliates must be named as an Additional Insured and be a Certificate Holder.
This is required for vendors who render observational services to SAHA such as appraisers, $1,000,000
inspectors, attorneys, engineers or consultants.
Business Automobile Liability Required Limits
SAHA and its affiliates must be named as an additional insured and as the certificate holder. $500,000 combined single
This is required for any vendor that will be using their vehicle to do work on SAHA properties. limit, per occurrence
Workers Compensation and Employer’s Liability Required Limits

Workers’ Compensation coverage is Statutory and has no pre-set limits. Employer’s Liability
limit is $500,000.
Workers’ Compensation is required for any vendor made up of more than one person. A Waiver

of Subrogation in favor of SAHA must be included in the Workers’ Compensation policy. $5%téat(;ggry
SAHA and its affiliates must be a Certificate Holder.
Commercial General Liability Required Limits
This is required for any vendor who will be doing hands on work at SAHA properties. $1,000,000 per accident
SAHA and its affiliates must be named as an Additional Insured and as the Certificate Holder. $2,000,000 aggregate

17.0 Invoicing: Invoices shall be sent to: San Antonio Housing Authority, Accounts
Payable, P.O. Box 830428, San Antonio, TX 78283-0428 or may be e-mailed to
AccountsPayable@saha.org. Contractor shall invoice SAHA within 60 days after the
delivery of the goods or service. If contractor fails to invoice within 60 days SAHA
reserves the right to not pay the invoice. Upon the Award of Contract, Contractor
shall receive a request from SAHA to process all payments electronically to insure
prompt and efficient payment of all invoices.

18.0 WARRANTY: All services and goods provided pursuant to this RFQ and the
resulting contract shall be covered by the most favorable commercial warranties
given to any customer for same or similar supplies or services, but in any event
such goods and services shall be warranted for at least a period of two (2) years.

19.0 Fair Labor Standards Act: Both parties hereby agree to comply with the
provisions of the Fair Labor Standards Act (29 U.S.C. 201, et seq).

20.0 Davis-Bacon Act: For all construction contracts awarded in excess of $2,000
when required by Federal Grant Program legislation, both parties hereby agree to
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comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) as supplemented in
Department of Labor Regulations (29 CFR Part 5) and attached wage decision.

Training and Employment Opportunities for Residents in the Project Area
(Section 3, HUD Act of 1968; 24 CFR 135)

(a) The work to be performed under this contract is subject to the requirements of
section 3 of the Housing and Urban Development Act of 1968, as amended, 12
U.S.C. 1701u (section 3). The purpose of section 3 is to ensure that employment
and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by section 3, shall, to the greatest extent feasible, be directed to
low- and very low-income persons, particularly persons who are recipients of
HUD assistance for housing.

(b) The parties to this contract agree to comply with HUD's regulations in 24 CFR
Part 135, which implement section 3. As evidenced by their execution of this
contract, the parties to this contract certify that they are under no contractual or
other impediment that would prevent them from complying with the Part 135
regulations.

(c) The contractor agrees to send to each labor organization or representative of
workers with which the contractor has a collective bargaining agreement or other
understanding, if any, a notice advising the labor organization or workers'
representative of the contractor's commitments under this section 3 clause, and
will post copies of the notice in conspicuous places at the work site where both
employees and applicants for training and employment positions can see the
notice. The notice shall describe the section 3 preference, shall set forth
minimum number and job titles subject to hire, availability of apprenticeship and
training positions, the qualifications for each; and the name and location of the
person(s) taking applications for each of the positions; and the anticipated date
the work shall begin.

(d) The contractor agrees to include this section 3 clause in every subcontract
subject to compliance with regulations in 24 CFR Part 135, and agrees to take
appropriate action, as provided in an applicable provision of the subcontract or in
this section 3 clause, upon a finding that the subcontractor is in violation of the
regulations in 24 CFR Part 135. The contractor will not subcontract with any
subcontractor where the contractor has notice or knowledge that the
subcontractor has been found in violation of the regulations in 24 CFR Part 135.
(e) The contractor will certify that any vacant employment positions, including
training positions, that are filled (1) after the contractor is selected but before the
contract is executed, and (2) with persons other than those to whom the
regulations of 24 CFR Part 135 require employment opportunities to be directed,
were not filled to circumvent the contractor's obligations under 24 CFR Part 135.
(f) Noncompliance with HUD's regulations in 24 CFR Part 135 may result in
sanctions, termination of this contract for default, and debarment or suspension
from future HUD assisted contracts.

(g) In addition Contractor shall comply with SAHA Section 3 program, policy and
procedures adopted on April 6, 2011 and any amendments.
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Quote Form
RFQ #1108-926-78-3670
Closes on January 6, 2012 at 11:00AM

1. Cost to remediate mold at 1818 Krocker Way: TOTAL BID $
Delivery in days

(Failure to enter a delivery date shall subject bidder to 7 days for completion)
1. Sub-Contractors: Proposer shall identify his sub-contractors if any:

a)

b)

c)

Non-Collusive Affidavit: The undersigned party submitting this proposal hereby certifies that such bid is
genuine and not collusive and that said bidder has not colluded, conspired, connived or agreed, directly or
indirectly, with any bidder or person, to put in a sham bid or to refrain from bidding, and has not in any
manner, directly or indirectly sought by agreement or collusion, or communication or conference, with any
person, to fix the bid price of affiant or of any other bidder, to fix overhead, profit or cost element of said bid
price, or that of any other bidder or to secure any advantage against the SAHA or any person interested in the
proposed contract; and that all statements in said bid are true.

Initials

In performing this contract, the contractor(s) shall comply with any and all applicable federal, state or local
laws including but not limited to: Occupational Safety & Health, Equal Employment Opportunity, Immigration
and Naturalization, The Americans with Disabilities Act, State Tax and Insurance Law, and the Fair Housing
Act.

Initials

In submitting this bid, it is understood if written notice of the acceptance of this bid is mailed, e-mailed, or
delivered to the undersigned within ninety (90) days after the opening thereof, or at any time thereafter before
this bid is withdrawn, the undersigned agrees to execute and deliver the products and/or services described
herein. By signature hereon the bidder certifies he has the right and authority to bind the company.

Submitted by: Date:
(Firm)

(Signature) (Printed name and title)

(Business address,)

(Phone) (E-mail)
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Proposers Certification
By signing below, Proposer certifies that the following statements are true and correct:

1. He/she has full authority to bind Proposer and that no member of Proposer’s organization is
disbarred, suspended or otherwise prohibited from contracting with any federal, state or local
agency;

2. Items for which bids were provided herein will be delivered as specified in the bid,

3. Proposer proposes to furnish and deliver in accordance with the terms, conditions, and
specifications embodied herein, all of which terms, conditions, and specifications are hereby
accepted and made a part of this bid, all materials and supplies, which are described on the bid
worksheets herein and opposite of which prices have been entered, at the price or prices quoted,
subject to valid price reductions as hereafter defined, as ordered for delivery, by SAHA,

4. Proposer agrees that this bid shall remain open and valid for at least a period of 90 days from the
date of the Bid Opening and that this bid shall constitute an offer, which, if accepted by SAHA and
subject to the terms and conditions of such acceptance, shall result in a contract between SAHA
and the undersigned Proposer,

5. He/she has not given, offered to give, nor intends to give at any time hereafter any economic
opportunity, future employment, gift, loan, gratuity, special discount, trip, favor, or service to a public
servant in connection with this bid,

6. Proposer, nor the firm, corporation, partnership, or institution represented by the Proposer, or
anyone acting for such firm, corporation or institution has violated the antitrust laws of the State of
Texas or the Federal Antitrust laws, nor communicated directly or indirectly the bid made to any
competitor or any other person engaged in such line of business,

7. Proposer has not received compensation for participation in the preparation of the specifications for
this RFP, and

8. The individual or business entity named in this bid is eligible to receive the specified payment and
acknowledges that this Contract may be terminated and payment may be withheld if this
certification is inaccurate,

SIGNED:

(Print Name)

(Print Company Name)

(Company Phone & Fax & Email Address)

(Date)
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ATTACHMENT A

HUD 5370 EZ



General Contract Conditions for
Small Construction/Development
Contracts

U.S. Department of Housing and Urban
Development

Office of Public and Indian Housing

OMB Approval No. 2577-0157 (exp. 12/31/2011)

Applicability. The following contract clauses are applicable and
must be inserted into small construction/development contr acts,
greater than $2,000 but not mor e than $100,000.

1. Definitions
Terms used in this form are the same as defined in form HUD-5370
2. Prohibition Against Liens

The Contractor is prohibited from placing alien on the PHA’s
property. This prohibition shall apply to all subcontractors at any
tier and all materials suppliers. The only liens on the PHA’s
property shall be the Declaration of Trust or other liens approved
by HUD.

3. Disputes

(a) Except for disputes arising under the Labor Standards
clauses, al disputes arising under or relating to this contract,
including any claims for damages for the alleged breach thereof
which are not disposed of by agreement, shall be resolved
under this clause.

(b) All claims by the Contractor shall be made in writing and
submitted to the Contracting Officer for awritten decision. A
claim by the PHA against the Contractor shall be subject to a
written decision by the Contracting Officer.

(c) The Contracting Officer shall, within 30 days after receipt of
the request, decide the claim or notify the Contractor of the date
by which the decision will be made.

(d) The Contracting Officer’'s decision shall be final unless the
Contractor (1) appealsin writing to a higher level inthe PHA in
accordance with the PHA’ s policy and procedures, (2) refers
the appeal to an independent mediator or arbitrator, or (3) files
suit in a court of competent jurisdiction. Such appeal must be
made within 30 days after receipt of the Contracting Officer's
decision.

(e) The Contractor shall proceed diligently with performance of
this contract, pending final resolution of any request for relief,
claim, appeal, or action arising under or relating to the contract,
and comply with any decision of the Contracting Officer.

4. Default

(a) If the Contractor refuses or fails to prosecute the work, or any
separable part thereof, with the diligence that will insureits
completion within the time specified in this contract, or any
extension thereof, or failsto complete said work within this
time, the Contracting Officer may, by written notice to the
Contractor, terminate the right to proceed with the work (or
separable part of the work) that has been delayed. In the event,
the PHA may take over the work and complete it by contract or
otherwise, and may take possession of and use any materials,
equipment, and plant on the work site necessary for completing
thework. The Contractor and its sureties shall be liable for any
damage to the PHA resulting from the Contractor’ s refusal or
failure to complete the work within the specified time, whether
or not the Contractor’ s right to proceed with the work is
terminated. This liability includes any increased costs incurred
by the PHA in completing the work.

(b) The Contractor’sright to proceed shall not be terminated or the
Contractor charged with damages under this clause if —

(1) The delay in completing the work arises from
unforeseeable causes beyond the control and without the
fault or negligence of the Contractor; and

(2) The Contractor, within 10 days from the beginning of such
delay notifies the Contracting Officer in writing of the
causes of delay. The Contracting Officer shall ascertain
the facts and the extent of the delay. If, in the judgment of
the Contracting Officer, the findings of Fact warrant such
action, time for completing the work shall be extended by
written modification to the contract. The findings of the
Contracting Officer shall be reduced to a written decision
which shall be subject to the provisions of the Disputes
clause of this contract.

(c) If, after termination of the Contractor’ s right to proceed, it is
determined that the Contractor was not in default, or that the
delay was excusable, the rights and obligation of the parties will
be the same asif the termination had been for convenience of
the PHA.

5. Termination for Convenience

(a) The Contracting Officer may terminate this contract in whole,
or in part, whenever the Contracting Officer determines that
such termination isin the best interest of the PHA. Any such
termination shall be effected by delivery to the Contractor of a
Notice of Termination specifying the extent to which the
performance of the work under the contract is terminated, and
the date upon which such termination becomes effective.

(b) If the performance of the work is terminated, either in whole or
in part, the PHA shall be liable to the Contractor for reasonable
and proper costs resulting from such termination upon the
receipt by the PHA of a properly presented claim setting out in
detail: (1) the total cost of the work performed to date of
termination less the total amount of contract payments made to
the Contractor; (2) the cost (including reasonable profit) of
settling and paying claims under subcontracts and material
orders for work performed and materials and supplies delivered
to the site, payment for which has not been made by the PHA to
the Contractor or by the Contractor to the subcontractor or
supplier; (3) the cost of preserving and protecting the work
aready performed until the PHA or assignee takes possession
thereof or assumes responsibility therefore; (4) the actual or
estimated cost of legal and accounting services reasonably
necessary to prepare and present the termination claim to the
PHA; and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of receipt of
the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly made
subject to the provisions of the Disputes clause of this contract.

6. Insurance

(a) Before commencing work, the Contractor and each subcon-
tractor shall furnish the PHA with certificates of insurance
showing the following insurance isin force and will insure all
operations under the Contract:
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(1) Workers Compensation, in accordance with state or Ter-
ritorial Workers' Compensation laws.

(2) Commercial General Liability with acombined single limit
for bodily injury and property damage of not less than $1,000,000
per occurrence to protect the
Contractor and each subcontractor against claims for bodily injury
or death and damage to the property of others. This shall cover the
use of all equipment, hoists, and vehicles on the site(s) not covered
by Automobile Liability under (3) below. If the Contractor has a
“claims-made’ policy, then the following additional requirements
apply: the policy must provide a“retroactive date” which must be
on or before the execution date of the Contract; and the extended
reporting period may not be less than five years following the
completion date of the Contract.

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith for a
combined single limit for bodily injury and property damage of not
less than $500,000 per
occurrence.

(b) Before commencing work, the Contractor shall furnish the PHA
with a certificate of insurance evidencing that Builder’s Risk
(fire and extended coverage) Insurance on all work in place
and/or materials stored at the building site(s), including
foundations and building equipment, isin force. The Builder’s
Risk Insurance shall be for the benefit of the Contractor and the
PHA astheir interests may appear and each shall be named in
the policy or policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on such
equipment from the time the Contractor takes possession thereof
until the Contract work is accepted by the PHA. The Builder’s
Risk Insurance need not be carried on excavations, piers,
footings, or foundations until such time as work on the super-
structure is started. It need not be carried on landscape work.
Policies shall furnish coverage at all timesfor the full cash value
of all completed construction, aswell as materialsin place
and/or stored at the site(s), whether or not partial payment has
been made by the PHA. The Contractor may terminate this
insurance on buildings as of the date taken over for occupancy
by the PHA. The Contractor is not required to carry Builder's
Risk Insurance for modernization work which does not involve
structural aterations or additions and where the PHA’ s existing
fire and extended coverage policy can be endorsed to include
such work.

(c) All insurance shall be carried with companies which are
financially responsible and admitted to do business in the State
in which the project islocated. If any such insurance is due to
expire during the construction period, the Contractor (including
subcontractors, as applicable) shall not permit the coverage to
lapse and shall furnish evidence of coverage to the Contracting
Officer. All certificates of insurance, as evidence of coverage,
shall provide that no coverage may be canceled or non-renewed
by the insurance company until at least 30 days prior written
notice has been given to the Contracting Officer.

7. Contract M odifications

(a) Only the Contracting Officer has authority to modify any term
or condition of this contract. Any contract modification shall be
authorized in writing.

(b) The Contracting Officer may modify the contract unilaterally
(2) pursuant to a specific authorization stated in a contract
clause (e.g., Changes); or (2) for administrative matters which

do not change the rights or responsibilities of the parties (e.g.,
changein the PHA address). All other contract modifications
shall be in the form of supplemental agreements signed by the
Contractor and the Contracting Officer.

(c) When a proposed modification requires the approval of HUD
prior to itsissuance (e.g., a change order that exceedsthe PHA’s
approved threshold), such modification shall not be effective
until the required approval isreceived by the PHA.

8. Changes

(a) The Contracting Officer may, at any time, without notice to the
sureties, by written order designated or indicated to be achange
order, make changes in the work within the general scope of the
contract including changes:

(2) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) PHA-furnished facilities, equipment, materials, services, or
site; or,

(4) Directing the acceleration in the performance of the work.

(b) Any other written order or oral order (which, as used in this

paragraph (b), includes direction, instruction, interpretation, or
determination) from the Contracting Officer that causes a change
shall be treated as a change order under this clause; provided,
that the Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the order and (2)
that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement or conduct
of the Contracting Officer shall be treated as a change under this
clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease
in the Contractor’s cost of, or the time required for the perfor-
mance of any part of the work under this contract, whether or
not changed by any such order, the Contracting Officer shall
make an equitable adjustment and modify the contract in
writing. However, except for a adjustment based on defective
specifications, no proposal for any change under paragraph (b)
above shall be allowed for any costs incurred more than 20
days (5 daysfor ora orders) before the Contractor gives written
notice as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment shall
include any increased cost reasonably incurred by the
Contractor in attempting to comply with the defective
specifications.

(e) The Contractor must assert itsright to an adjustment under this
clause within 30 days after (1) receipt of awritten change order
under paragraph (@) of this clause, or (2) the furnishing of a
written notice under paragraph (b) of this clause, by submitting
awritten statement describing the genera nature and the
amount of the proposal. If the facts justify it, the Contracting
Officer may extend the period for submission. The proposal
may be included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable adjust-
ment shall be allowed if asserted after final payment under this
contract.

(f) The Contractor’ s written proposal for equitable adjustment shall
be submitted in the form of alump sum proposal supported
with an itemized breakdown of all increases and decreasesin
the contract in at least the following details:

(2) Direct Costs. Materials (list individual items, the quantity
and unit cost of each, and the aggregate cost); Transporta-
tion and delivery costs associated with materials; Labor
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breakdowns by hours or unit costs (identified with specific
work to be performed); Construction equipment exclusively
necessary for the change; Costs of preparation and/ or
revision to shop drawings resulting from the change;
Worker’'s Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs - when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead, general
and administrative expenses, and fringe benefits not normally
treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and may vary
according to the nature, extent, and complexity of the work
required by the change.

The alowability of the direct and indirect costs shall be determined

in accordance with the Contract Cost Principles and Procedures for

Commercia Firmsin Part 31 of the Federal Acquisition Regulation

(48 CFR 1-31), asimplemented by HUD Handbook 2210.18, in

effect on the date of this contract. The Contractor shall not be

allowed a profit on the profit received by any subcontractor.

Equitable adjustments for deleted work shall include a credit for

profit and may include a credit for indirect costs. On proposals

covering both increases and decreases in the amount of the
contract, the application of indirect costs and profit shall be on the
net-change in direct costs for the Contractor or subcontractor
performing the work.

(g) The Contractor shall include in the proposal its request for time
extension (if any), and shall include sufficient information and
dates to demonstrate whether and to what extent the change
will delay the completion of the contract in its entirety.

(h) The Contracting Officer shall act on proposals within 30 days
after their receipt, or notify the Contractor of the date when
such action will be taken.

(i) Failure to reach an agreement on any proposal shall be a dispute
under the clause entitled Disputes herein. Nothing in this clause,
however, shall excuse the Contractor from proceeding with the
contract as changed.

(j) Except in an emergency endangering life or property, no change
shall be made by the Contractor without a prior order from the
Contracting Officer.

9. Examination and Retention of Contractor’s Records

The HA, HUD, or Comptroller General of the United States, or any
of their duly authorized representatives shall, until three years after
final payment under this contract, have access to and theright to
examine any of the Contractor’ s directly pertinent books,
documents, papers, or other records involving transactions related
to this contract for the purpose of making audit, examination,
excerpts, and transcriptions.

10. Rightsin Data and Patent Rights (Owner ship and
Proprietary Interest)

The HA shall have exclusive ownership of, al proprietary interest
in, and the right to full and exclusive possession of all information,
materials, and documents discovered or produced by Contractor
pursuant to the terms of this Contract, including but not limited to
reports, memoranda or |etters concerning the research and reporting
tasks of this Contract.

11. Energy Efficiency

The Contractor shall comply with all mandatory standards and
policies relating to energy efficiency which are contained in the
energy conservation plan issued in compliance with the Energy
Policy and Conservation Act (Pub.L. 94-163) for the State in which
the work under this contract is performed.

12. Procurement of Recovered Materials

(a) In accordance with Section 6002 of the Solid Waste Disposal
Act, as amended by the Resource Conservation and Recovery
Act, the Contractor shall procure items designated in guidelines
of the Environmental Protection Agency (EPA) at 40 CFR Part
247 that contain the highest percentage of recovered materials
practicable, consistent with maintaining a satisfactory level of
competition. The Contractor shall procure items designated in
the EPA guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably availablein a
reasonable period of time; (2) fail to meet reasonable
performance standards, which shall be determined on the basis
of the guidelines of the National Institute of Standards and
Technology, if applicable to theitem; or (3) are only available
at an unreasonable price.

(b) Paragraph (a) of this clause shall apply to items purchased
under this contract where: (1) the Contractor purchasesin
excess of $10,000 of the item under this contract; or (2) during
the preceding Federal fiscal year, the Contractor: (i) purchased
any amount of the items for use under a contract that was
funded with Federal appropriations and was with a Federal
agency or a State agency or agency of apolitical subdivision of
a State; and (ii) purchased atotal of in excess of $10,000 of the
item both under and outside that contract.

13. Training and Employment Opportunitiesfor Residentsin
the Project Area (Section 3, HUD Act of 1968; 24 CFR 135)

(a) The work to be performed under this contract is subject to the
requirements of section 3 of the Housing and Urban
Development Act of 1968, as amended, 12 U.S.C. 1701u
(section 3). The purpose of section 3 isto ensure that
employment and other economic opportunities generated by
HUD assistance or HUD-assisted projects covered by section 3,
shall, to the grestest extent feasible, be directed to low- and
very low-income persons, particularly persons who are
recipients of HUD assistance for housing.

(b) The parties to this contract agree to comply with HUD's
regulationsin 24 CFR Part 135, which implement section 3. As
evidenced by their execution of this contract, the parties to this
contract certify that they are under no contractual or other
impediment that would prevent them from complying with the
Part 135 regulations.

(c) The contractor agrees to send to each labor organization or
representative of workers with which the contractor has a
collective bargaining agreement or other understanding, if any,
anotice advising the labor organization or workers
representative of the contractor's commitments under this
section 3 clause, and will post copies of the noticein
conspicuous places at the work site where both employees and
applicants for training and employment positions can see the
notice. The notice shall describe the section 3 preference, shall
set forth minimum number and job titles subject to hire,
availability of apprenticeship and training positions, the
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qualifications for each; and the name and location of the
person(s) taking applications for each of the positions; and the
anticipated date the work shall begin.

(d) The contractor agrees to include this section 3 clause in every

subcontract subject to compliance with regulationsin 24 CFR
Part 135, and agrees to take appropriate action, as provided in
an applicable provision of the subcontract or in this section 3
clause, upon afinding that the subcontractor isin violation of
the regulations in 24 CFR Part 135. The contractor will not
subcontract with any subcontractor where the contractor has
notice or knowledge that the subcontractor has been found in
violation of the regulationsin 24 CFR Part 135.

(e) The contractor will certify that any vacant employment

positions, including training positions, that are filled (1) after
the contractor is selected but before the contract is executed,
and (2) with persons other than those to whom the regulations
of 24 CFR Part 135 require employment opportunities to be
directed, were not filled to circumvent the contractor's
obligations under 24 CFR Part 135.

(f) Noncompliance with HUD's regulationsin 24 CFR Part 135

may result in sanctions, termination of this contract for default,
and debarment or suspension from future HUD assisted
contracts.

14. Labor Standards - Davis-Bacon and Related Acts
(@ Minimum Wages.

(2) All laborers and mechanics employed under this contract in
the construction or development of the project(s) involved will
be paid unconditionally and not less often than once a week,
and without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by regulations
issued by the Secretary of Labor under the Copeland Act (29
CFR Part 3)), the full amount of wages and bona fide fringe
benefits (or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the wage
determination of the Secretary of Labor which is attached
hereto and made a part hereof, regardless of any contractual
relationship which may be alleged to exist between the
Contractor and such laborers and mechanics. Contributions
made or costs reasonably anticipated for bona fide fringe
benefits under Section 1(b)(2) of the Davis-Bacon Act on
behalf of laborers or mechanics are considered wages paid to
such laborers or mechanics, subject to the provisions of 29
CFR 5.5(8)(1)(iv); also, regular contributions made or costs
incurred for more than aweekly period (but not less often than
quarterly) under plans, funds, or programs which cover the
regular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and
mechanics shall be paid the appropriate wage rate and fringe
benefits in the wage determination for the classification of
work actually performed, without regard to skill, except as
provided in 29 CFR 5.5(a)(4). Laborers or mechanics
performing work in more than one classification may be
compensated at the rate specified for each classification for the
time actually worked therein; provided, that the employer’s
payroll records accurately set forth the time spent in each
classification in which work is performed. The wage
determination (including any additional classification and
wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the
Davis-Bacon poster (WH-1321) shall be posted at all times by
the Contractor and its subcontractors at the site of the work in

aprominent and accessible place where it can be easily seen

by the workers.

(2) (i) Any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and
which isto be employed under the contract shall be
classified in conformance with the wage
determination. HUD shall approve an additional
classification and wage rate and fringe benefits
therefor only when all the following criteria have been
met:

(a) The work to be performed by the classification
requested is not performed by aclassification in the
wage determination; and

(b) Theclassification is utilized in the area by the
construction industry; and

(c) The proposed wage rate, including any bonafide
fringe benefits, bears a reasonabl e relationship to
the wage rates contained in the wage
determination.

(ii) If the Contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and HUD or its designee agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a
report of the action shall be sent by HUD or its
designee to the Administrator of the Wage and Hour
Division, Employee Standards Administration, U.S.
Department of Labor, Washington, DC 20210. The
Administrator, or an authorized representative, will
approve, modify, or disapprove every additional
classification action within 30 days of receipt and so
advise HUD or its designee or will notify HUD or its
designee within the 30-day period that additional time
iS necessary.

(i) In the event the Contractor, the laborers or mechanics
to be employed in the classification or their
representatives, and HUD or its designee do not agree
on the proposed classification and wage rate (including
the amount designated for fringe benefits, where
appropriate), HUD or its designee shall refer the
questions, including the views of all interested parties
and the recommendation of HUD or its designee, to
the Administrator of the Wage and Hour Division for
determination. The Administrator, or an authorized
representative, will issue a determination within 30
days of receipt and so advise HUD or its designee or
will notify HUD or its designee within the 30-day
period that additional timeis necessary.

(iv) The wage rate (including fringe benefits where
appropriate) determined pursuant to subparagraphs
(@)(2)(ii) or (iii) of this clause shall be paid to all
workers performing work in the classification under
this contract from the first day on which work is
performed in the classification.

(3) Whenever the minimum wage rate prescribed in the
contract for aclass of laborers or mechanics includes a
fringe benefit which is not expressed as an hourly rate,
the Contractor shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe
benefit or an hourly cash equivalent thereof.

(4) If the Contractor does not make paymentsto atrustee
or other third person, the Contractor may consider as part
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of the wages of any laborer or mechanic the amount of
any costs reasonably anticipated in providing bonafide
fringe benefits under a plan or program; provided, that
the Secretary of Labor has found, upon the written
reguest of the Contractor, that the applicable standards of
the Davis-Bacon Act have been met. The Secretary of
Labor may require the Contractor to set asidein a
separate account assets for the meeting of obligations
under the plan or program.

the registration of apprenticeship programs and certification
of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

(2) (i) The Contractor shall submit weekly for each week in which
any contract work is performed a copy of al payrollsto the
Contracting Officer for transmission to HUD or its designee.
The payrolls submitted shall set out accurately and
completely all of the information required to be maintained
under subparagraph (c)(1) of this clause. Thisinformation
may be submitted in any form desired. Optional Form WH-
347 (Federal Stock Number 029-005-00014-1) is available
for this purpose and may be purchased from the
Superintendent of Documents, U.S. Government Printing
Office, Washington, D.C. 20402. The prime Contractor is
responsible for the submission of copies of payrolls by all
subcontractors. (Approved by the Office of Management
and Budget under OMB Control Number 1214-0149.)

(if) Each payroll submitted shall be accompanied by a

“ Statement of Compliance,” signed by the contractor or

subcontractor or his or her agent who pays or supervises

the payment of the persons employed under the contract
and shall certify the following:

(A) That the payroll for the payroll period contains the
information required to be maintained under paragraph
(c)(2) of this clause and that such information is
correct and complete;

(B) That each laborer or mechanic (including each
hel per, apprentice, and trainee) employed on the
contract during the payroll period has been paid the
full weekly wages earned, without rebate, either
directly or indirectly, and that no deductions have been

(b) Withholding of Funds. HUD or its designee shall, upon
its own action or upon written request of an authorized
representative of the Department of Labor, withhold or
cause to be withheld from the Contractor under this
contract or any other Federal contract with the same
prime Contractor, or any other Federally-assisted contract
subject to Davis-Bacon prevailing wage requirements,
which is held by the same prime Contractor, so much of
the accrued payments or advances as may be considered
necessary to pay |aborers and mechanics, including
apprentices, trainees, and hel pers, employed by the
Contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working in the construction or
development of the project, all or part of the wages
required by the contract, HUD or its designee may, after
written notice to the Contractor, take such action as may
be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such
violations have ceased. HUD or its designee may, after
written notice to the Contractor, disburse such amounts
withheld for and on account of the Contractor or made either directly or indirectly from the full wages
subcontractor to the respective employees to whom they earned, other than permissible deductions as set forth
are due. in 29 CFR Part 3; and

(C) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work

(c) Payrollsand Basic Records.
(1) Payrolls and basic records relating thereto shall be

maintained by the Contractor during the course of the work
and preserved for a period of three years thereafter for all
|aborers and mechanics working in the construction or
development of the project. Such records shall contain the
name, address, and social security number of each such
worker, his or her correct classification, hourly rates of
wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours
worked, deductions made, and actual wages paid. Whenever
the Secretary of Labor has found, under 29 CFR
5.5(a)(2)(iv), that the wages of any laborer or mechanic
include the amount of costs reasonably anticipated in
providing benefits under a plan or program described in
section 1(b)(2)(B) of the Davis-Bacon Act, the Contractor
shall maintain records which show that the commitment to
provide such benefits is enforceable, that the plan or
program is financially responsible, and that the plan or
program has been communicated in writing to the laborers
or mechanics affected, and records which show the costs
anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees
under approved programs shall maintain written evidence of

performed, as specified in the applicable wage
determination incorporated into the contract.

(iii) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirements for submission of
the “ Statement of Compliance” required by subparagraph
(c)(2)(ii) of this clause.

(iv) The falsification of any of the above certifications may
subject the Contractor or subcontractor to civil or criminal
prosecution under Section 1001 of Title 18 and Section
3729 of Title 31 of the United States Code.

(3) The Contractor or subcontractor shall make the records required

under subparagraph (c)(1) available for inspection, copying, or
transcription by authorized representatives of HUD or its
designee, the Contracting Officer, or the Department of Labor
and shall permit such representatives to interview employees
during working hours on the job. If the Contractor or
subcontractor fails to submit the required records or to make
them available, HUD or its designee may, after written notice
to the Contractor, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available may be grounds
for debarment action pursuant to 29 CFR 5.12.
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(d) Apprentices. Apprentices will be permitted to work at |ess than
the predetermined rate for the work they performed when they
are employed pursuant to and individually registered in a bona
fide apprenticeship program registered with the U.S.
Department of Labor, Employment and Training
Administration, Office of Apprenticeship Training, Employer
and Labor Services (OATELYS), or with a State Apprenticeship
Agency recognized by OATELS, or if aperson is employed in
his or her first 90 days of probationary employment as an
apprentice in such an apprenticeship program, who is not
individually registered in the program, but who has been
certified by OATELS or a State Apprenticeship Agency (where
appropriate) to be eigible for probationary employment as an
apprentice.

The alowable ratio of apprentices to journeymen on the job site
in any craft classification shall not be greater than the ratio
permitted to the Contractor asto the entire work force under the
registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in this paragraph, shall be paid not less than
the applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in alocality other than
that in which its program is registered, the ratios and wage rates
(expressed in percentages of the journeyman’s hourly rate)
specified in the Contractor’s or subcontractor’s registered
program shall be observed. Every apprentice must be paid at
not less than the rate specified in the registered program for the
apprentice’ slevel of progress, expressed as a percentage of the
journeyman hourly rate specified in the applicable wage
determination. Apprentices shall be paid fringe benefitsin
accordance with the provisions of the apprenticeship program.
If the apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator of the Wage and Hour
Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in
accordance with that determination. In the event OATELS, or a
State Apprenticeship Agency recognized by OATELS,
withdraws approval of an apprenticeship program, the
Contractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

(e) Trainees. Except as provided in 29 CFR 5.16, trainees will not
be permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on the job
site shall not be greater than permitted under the plan approved
by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee’ s level of progress,
expressed as a percentage of the journeyman hourly rate

specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe benefits
listed in the wage determination unless the Administrator of the
Wage and Hour Division determines that thereisan
apprenticeship program associated with the corresponding
journeyman wage rate in the wage determination which
provides for less than full fringe benefits for apprentices. Any
employee listed on the payroll at a trainee rate who is not
registered and participating in atraining plan approved by the
Employment and Training Administration shall be paid not less
than the applicable wage rate in the wage determination for the
classification of work actually performed. In addition, any
trainee performing work on the job site in excess of theratio
permitted under the registered program shall be paid not less
than the applicable wage rate in the wage determination for the
work actually performed. In the event the Employment and
Training Administration withdraws approval of atraining
program, the Contractor will no longer be permitted to utilize
trainees at less than the applicable predetermined rate for the
work performed until an acceptable program is approved.

(f) Equal Employment Opportunity. The utilization of
apprentices, trainees, and journeymen under this clause shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR Part 30.

(g) Compliance with Copeland Act Requirements. The
Contractor shall comply with the requirements of 29 CFR Part
3, which are hereby incorporated by reference in this contract.

(h) Contract Termination; Debar ment. A breach of the labor
standards clausesin this contract may be grounds for
termination of the contract and for debarment as a Contractor
and a subcontractor as provided in 29 CFR 5.12.

(i) Compliance with Davis-Bacon and related Act
Requirements. All rulings and interpretations of the Davis-
Bacon and related Acts contained in 29 CFR Parts 1, 3, and 5
are herein incorporated by referencein this contract.

(j) Disputes Concerning Labor Standards. Disputes arising out
of the labor standards provisions of this clause shall not be
subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures of
the Department of Labor set forth in 29 CFR Parts 5, 6, and 7.
Disputes within the meaning of this clause include disputes
between the Contractor (or any of its subcontractors) and the
PHA, HUD, the U.S. Department of Labor, or the employees or
their representatives.

(k) Certification of Eligibility.

(1) By entering into this contract, the Contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the Contractor’s firm is a person or firm
ingligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon
Act or 29 CFR 5.12(a)(2).

(2) No part of this contract shall be subcontracted to any person
or firmineligible for award of a United States Government
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contract by virtue of section 3(a) of the Davis-Bacon Act or
29 CFR 5.12(a)(1).

(3) The penalty for making false statementsis prescribed in the
U. S. Criminal Code, 18 U.S.C. 1001.

() Subcontracts. The Contractor or subcontractor shall insert in
any subcontracts all the provisions contained in this clause, and
such other clauses as HUD or its designee may by appropriate
instructions require, and also a clause requiring the
subcontractors to include these provisionsin any lower tier
subcontracts. The prime Contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all these provisions.

(m) Non-Federal Prevailing Wage Rates. Any prevailing wage
rate (including basic hourly rate and any fringe benefits),
determined under State law to be prevailing, with respect to any
employeein any trade or position employed under the contract,
isinapplicable to the contract and shall not be enforced against
the Contractor or any subcontractor, with respect to employees
engaged under the contract whenever such non-Federal
prevailing wage rate exceeds:

(i) the applicable wage rate determined by the Secretary of
Labor pursuant to the Davis-Bacon Act (40 U.S.C. 3141 et
seq.) to be prevailing in the locality with respect to such
trade;

(ii) an applicable apprentice wage rate based thereon specified
in an apprenticeship program registered with the U.S.
Department of Labor (DOL) or a DOL-recognized State
Apprenticeship Agency; or

(iii) an applicable trainee wage rate based thereon specified in
a DOL-certified trainee program.
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Davis Bacon Wage Decision



Request for Quotations #1111-926-78-3670 Mold Remediation at 1818 Krocker Way

General Decision Number: TX100022 03/12/2010 TX22

Superseded General Decision Number: TX20080022

State: Texas

Construction Type: Residential

Counties: Bexar, Comal and Guadalupe Counties in Texas.

RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family
homes and apartments up to and including 4 stories.)

Modification Number Publication Date
0 03/12/2010

*  SUTX1983-005 05/01/1983

Rates Fringes
Air Conditioning Mechanic........ $ 7.25
CARPENTER. . . . it ittt et ittt ee e $ 7.25

CEMENT MASON/CONCRETE FINISHER...S$ 7.46

DRYWALL HANGER. ... veueeennnnnnnn $ 8.73
ELECTRICIAN. ..t vttt ittt enenennns $ 9.66
TRONWORKER . « v v vttt e eieeeeeennnns $ 7.25
LABORER . ¢ v vttt et tteeeeeeeeeannnn $ 7.25

PAINTER (Including Drywall
LaPINg) t vttt e e $ 8.16

PLUMBER. . . . i i i i i it i it $ 7.70

ROOFER, Including Built Up,
Composition and Single Ply
2o Yo = N $ 7.25

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
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In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:
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Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Specifications for Remediation of
Mold Contaminated Building

Cassiano Homes - 1818 Krocker Way
San Antonio, Texas

June 10, 2011

Terracon Project No. 90117173

Prepared for:

San Antonio Housing Authority
818 South Flores

San Antonio, Texas

Terracon Consultants, Inc.
6811 Blanco Road
San Antonio, Texas 78216

Will C. DeVeau - Richard lan Howes

Mold Assessment Consultant Mold Assessment Consultant
TOSHS License No. MAC1173 TOSHS License No. MAC0112
Expires 08/16/2012 Expires 12/13/2011

1. ; .
Offices Nationwide  Established in 1965 |
Employee-Owned terracon.com | | | erracnn
B el I

Geotechnical B Environmental Construction Materials B Facilities




Specifications for Remediation of Meld Contaminated Materials

Cassiano Homes — 1818 Krocker Wa ~ San Antonio, Texas -Irerra can

June 10, 2011 Terracon Project No. 90117173
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Specifications for Remediation of Mold Contaminated Materials
Cassiano Homes — 1818 Krocker Way  Jan Antonio, Texas 1r
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SPECIFICATIONS FOR REMEDIATION
OF MOLD CONTAMINATED BUILDING MATERIALS

CASSIANO HOMES - 1818 KROCKER WAY
San Antonio, Texas
Terracon Project No. 90117173

A visual moid assessment intended to determine possible sources of moisture intrusion, as well
as identify mold amplification sites was conducted at the akove referenced facility by Terracon
Consultants, Inc. (Terracen) on March 9, 2011. The assessment was conducted throughout the
15! and 2™ floors within the residence located at 1818 Krocker Way in San Antonio, Texas.
Based on the observations made within the building, recommendations for remediation of
observed mold amplification sites were made. Based on the results of the referenced visual
mold assessment, Terracon recommended the following general remedial actions to reduce the
potential for future moisture impact and indoor mold growth:

Approximately two thousand, three hundred and fifty (2,350) square feet of visible mold
growth was observed on the drywall and CMU comprising the walls and ceilings
throughout the 2™ floor and stairwell. The fungal growth appears to be related to
condensate formation and excessive moisture resulting from a domestic water supply line
leak in the 2™ floor tub / shower.

Approximately five hundred nineteen (519) square feet of visible mold growth was
observed on the drywall and CMU comprising the walls and ceiling of the south portion of
the 1% floor kitchen, the walls and ceilings of the 1% floor hallway adjacent to the restroom,
and the north and east wall of the 1* floor restroom. The fungal growth appears to be
related to excessive moisture resulting from a domestic water supply line leak in the 2™
floor tub / shower in the above referenced areas.

Terracon recommended remediation of the drywall construction and associated
building materials throughout the residence from floor to ceiling. Approximately
4,800 contiguous square feet of mold/moisture impacted drywall construction is
believed to be present in this structure. An additional 830 sqguare feet of mold
impacted CMU shall be cleaned using an approved fungicidal solution.
Remediation activities should include removal of any water damaged drywall construction
adjacent to water damaged drywall construction materials and should extend a minimum
of two feet past any visible mold growth or water damage. According to current TDSHS
rules and regulations, quantities of visible growth above 25 contiguous square feet such
as these should be removed by a properly trained and licensed mold remediation
contractor who can controt the release of mold spores during removal activities and
properly treat any materials which will remain in the building.
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m All remediation activities are recommended to be accomplished under controlled
conditions using properly trained and licensed personnel.

m  All remediation activities shall extend a minimum of two feet past any visible mold growth
or evidence of water damage.

m A limited ashestos survey has also been conducted in the building by Terracon and
the drywall construction materials pre.ent were found to contain no asbestos. The
CMU texture and the resilient floor tile and associated mastic were found to contain
asbestos. The asbestos containing flooring will be abated prior to mold remediation
as part of this contract. The decontamination operation involving the CMU is not
considered an asbestos disturbance, and may be conducted by mold licensed
personnel. {No asbestos license required for this activity)

During the remediation project the following overall scope of work will be utilized:

m The Contractor will remove all water and moisture damaged drywall construction
materials observed throughout the residence from floor to ceiling as directed by this
protocol. Excessive moisture with condensate formation and associated fungal growth
has occurred throughout the residence, and it is likely remediation/cleaning of the
structural wood stud components will be required in these areas. It is estimated
approximately 4,800 contiguous square feet of mold/moisture impacted drywall
construction is believed to be present in this structure. An additional 830 square feet of
mold impacted CMU shall be cleaned using an approved fungicidal solution.

® The wood studs present behind any drywall construction removed, and any structural or
mechanical components which will remain following remediation operations shall also
require antimicrobial treatment/cleaning to remove any mold growth which may be
present in the area(s).

® Al building insulation materials present in areas where remediation is conducted shall be
removed and disposed of as mold/moisture impacted construction debris.

m Al interior door materials present in areas where remediation is conducted shall be
removed and disposed of as mold/moisture impacted construction debris.

®  All HYAC duct materials present in areas where remediation is conducted shall be
removed and disposed of as mold/moisture impacted construction debris.

m  All cabinetry materials present in areas where remediation is conducted shall be removed
and disposed of as mold/moisture impacted construction debris.

®m  All cove base materials removed from the lower wall areas shall be dispocsed of as
mold/moisture impacted construction debris.

= All remaining huilding/substrate materials (bathtub, studs, CMU walls, etc.) in the
contained work areas shall be cleaned using an approved fungicidal solution
prior to collection of clearance samples and any structural components which
will remain will be sprayed with a pigmented fungicidal encapsulant following
collection of clearance samples.
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This specification covers the remediation of mold growth from building components listed in
Section 2.1. |t is the intent of the Contract Documents to identify the minimum work necessary
to complete the project. The Contractor shall have proper knowledge of the conditions for the
project along with the Contract Documents and is responsible for verifying the gquantities and
locations of all work to be performed as outlined in this section. Failure to do so shall not relieve
the Contractor of his obligation to furnish all materials and labor necessary to carry out the
provisions of the Contract.

The Contractor should be aware that the work within this project shall be conducted in
accordance with the Texas Department of State Health Services (TDSHS) Texas Mold
Assessment and Remediation Rules.

Mold remediation efforts must focus on containment, disinfection, removal, and proper disposal
of mold-contaminated materials. For this project, containment procedures shall include
establishing contrclled access to the work area to prevent entry of the general public and non-
licensed mold remediation individuals. During remediation activities, the contractor shall operate
a minimum of ane HEPA filtration unit (HFU) in any contained work area and vent the exhaust to
the exterior of the building during gross removal activities. During non-remediation activities, the
HFU machine{s) shall be operated in recirculation maode inside of the respective work area. The
contractor shall utilize a minimum of one dehumidifying machine per work area at all times
throughout the duration of the project.

The Contractor will furnish all labor, supervision, materials, services, insurance, and equipment
necessary for the total removal of all identified areas of mold contamination and mold
contaminated debris associated with those portions of the project site.

The Contractor will consult Section 3.0 Description of Work and the Mold Contaminated Material
(MCM) Abatement Schedule in Section 2.1 as a guide and will visit the site to assess the
estimated amounts of mold contamination present as well as the extent of physical difficulty
involved in its complete removal.

The Contractor shall dispose of all water impacted and mold contaminated debris in a State
Licensed landfil as Water Impacted Construction Debris in compliance with all applicable
Federal, State and local statutes, laws, rules, regulations and requirements. The Contractor
shall provide the Owner with dispesal records indicating when and where the waste was
disposed of such as receipts from the landfill scale house. Waste generated on this project does
not currently require manifesting for transport or disposal.
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In the event that procedural questions not covered by this job specification arise, the Contractor
will be guided by the overall purpose of the scope of work. Intentional or willful viglations of
these job specifications will be grounds for immediate termination of the contract and possible
assessment of damages.

The Contractor shall treat all mold contamination in the specified areas in the building, remove
the specified contaminated/non-functional materials and other various porous building materials
which exhibit growth, leave the specified components/areas to remain in a conditicn free of
active mold contamination, and encapsulate the areas where work was conducted with an
approved mold encapsulant product. The work areas shall be left in a condition free of mold
contaminated debris, and all polyethylene sheeting, packaging and general wasie shall be
removed and disposed of by the Contractor.

2.1 Mold Contaminated Materials

If, at any time during the specified scope of work, the Contracter encounters any suspect mold
contamination which was not characterized by the originail specifications as containing or not
containing mold contamination, ¢r if the Contractor encounters any other area which might
contain mold contamination as a matter of common knowledge in the mold abatement industry
and which was not characterized by the original specifications as containing or not centaining
mold contamination, then the Contractor shall stop work immediately. The Contractor also shall
immediately give notice to the Owner's Representative, in person or by telephone, describing
the nature and location of the discovery. By the end of the next business day, the Contractor
shall confirm the notices in writing. The Owner's Representative shall determine where testing is
conducted and shall make any test results available to the Contractor. The Contractor shall not
conduct any “"additional work" in these areas until the Contractor has received written notice to
proceed in all, or specified parts, of the work as indicated, with or without a change order.
Where a change order is indicated, the Contractor shall not proceed with respect to that part of
the work until the execution of the change order.

The following mold contamination and amecunts, subject to Contractor verification, are
scheduled for removal at a minimum at the project site:

Responsive s Resourceful s Reliable % 5’ / 4
_ Hed Lt

"~ Will C. DeVeau
TDSHS No. MAC1173 Exp.09/16/2012
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1lerracon

MOLD CONTAMINATED MATERIAL (MCM) ABATEMENT SCHEDULE

Area
Description

Type of Material to be Remediated

Approximate Quantity

1st Floor / 2™
Floor/
Stairwell

The drywall wall and ceiling construction throughout the
residence shall be removed. Any insulation materials
associated with the wall and ceiling areas, including interior
doars, HVAC duct materials, and cabinetry shall also be
removed and disposed of as water impacted construction
debris.

Remediation activities shall be accomplished under
controlled conditions and all drywall construction materials
shall be removed a minimum of two feet past any visible
mold growth or water damage. Following gross removal, the
contractor shaill clean and sanitize the remaining
substrate/studs to ensure alt contaminated building materials
are removed. Remaining building materials such as CMU
shall be cleaned and sprayed with a clear fungicidal
sanitizing product prior to visual inspection by the Owner's
Representative. Encapsulation with a pigmented fungicidal
encapsulant shall be conducted following collection and
acceptance of non-viable clearance testing results.

+/- 2,869 contiguous
square feet of visible
growth

+/- 4,800 square feet of
drywall construction 1o
be removed

+/- 830 square feet of
CMU materials to be
cleaned using an
approved fungicidal
solution.

The Contractor shall schedule all work with the building management representatives and
Terracon and shall provide them with 48 hours notice of any mobilization(s) at the site. It is
anticipated that the majority of work should be accomplished in one mobilization. Remediaticon
activities may occur during normat work hours as the building is currently not occupied.

In order for the remediation of biological contaminants to be successful, contaminants must be
removed from the exposed surface as well as the interior of any cavities, framing components
and any other areas which might have been impacted by migration of the moisture intrusion(s).

2.2 General Removal Procedures

The following general abatement procedures will be utilized for each area of the project:

a. [nitial emphasis for the process of decontamination should be placed on the
containment, removal, and disposal of contaminated substrates. Sources of
continued moisture infiltration will be corrected by the Owner under separate

contract documents.

b. The Contractor shall isolate the work areas to restrict access to only Texas
Depariment of State Health Services licensed individuals for the assessment and
remediation of mold-contaminated building materials. Restricted access shall be

maintained throughout the duration of the project.
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c. Contractor shall mark the work area perimeters with caution tape and post
notifications and barriers. Protected pathways for regular access of remediation
personnel and transportation of contaminated material to and from the work area
must be established. Access routes should not pass through cleaned areas.

d. The electrical power shall be isolated and locked out or de-energized before the
commencement of removal operations. All electrical devices and tools shall be
equipped with Ground Fault Circuit Interrupters (GFCI). The GFCI shall be
placed as close to the tool as feasible.

e, The Contractor shall move any equipment, inventory, furniture, etc. to a
location(s) as directed by the Owner or Owner's Representative prior to starting
any removal activities. The Contractor shall protect any equipment, inventory,
furpiture, etc. remaining in the work area from theft, damage, or contamination.

f. The materials will be removed under negative pressure within a contained area
which has an integral cne-chamber decontamination unit. The full containment
will consist of critical barriers of 6-mil poly to be installed on all building openings,
and a double layer of 6 mil poly will be installed over all flooring materials within
the containment. inverted prep will not be required, however negative pressure
(minimum of —0.020 in/H*0) will be maintained in all work areas during active
removal operations. The decontamination chamber shall contain a vacuum
equipped with a HEPA filter which each worker will utilize to remove the majority
of contaminated materials and debris from their disposable clothing. All workers
shall remove all disposable clothing and place into a double 6 mil waste bag for
disposal before exiting the decontamination chamber. Containment construction
shall extend from floor to ceiling and shall be attached to stable unmovable
structures such as the adjacent wall or ceiling structure

g. The goal for containment and removal procedures is to remove and dispose of all
mold contamination in a way that will minimize the human exposure and damage
to building matertals and furnishings. The Contractor shall use proper worker
protective equipment. Non-porous surfaces deemed salvageable by the Owner's
Representative should be wet vacuumed, damp wiped, and/or HEPA vacuumed.
If the materials contaminated are deemed by the Owner's Representative as
non-salvageable the materials should be discarded by being removed and placed
in water tight sealed double 6-mil poly waste disposal bags or wrapped and
sealed in double layer 6 mil poly sheeting. All waste containers shall be wet
wiped and cleaned prior to removing from containment.
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h. The Cantractor shall apply the clear formuiation of an EPA approved biocide to

any remaining substrate materials in all work areas and all surfaces within the
work areas once all impacted materials are removed. The purpose of this
application is to destroy any non-visible mold growth on the surface of the non-
porous materials which will remain in the work area. Prior to the application of the
biocide, the contracter shall brush any heavily stained areas with a nylon brush to
remove the bulk of accumulations

1, Following the collection and acceptance of non-viable final clearance air
samples, the contractor shall apply a pigmented formulation of a fungicidal
encapsulant to the areas of visible staining on any remaining substrate materials.
The purpose of this application is to deter future mold growth in these areas.

J. The Contractor shall provide copies of the Materials Safety Data Sheets
(MSDS's) for alf chemical products utilized during the project to the Owner's
Representative for review and acceptance.

K. The Contractor shall remove and dispose of all drywall construction materials
throughout the work areas which contain visible mold growth.

i, A HEPA-filtered vacuum or negative air machine shall be used as a local exhaust
source in the immediate proximity of any power equipment used to drill or saw
drywall material. Any debris should be immediately cleaned up with a HEPA
vacuum cleaner. Cutting should be perfermed with a sharp blade to minimize
dust. Power saws, such as reciprocating or circular motion blade saws, should
not be used unless their use is discussed prior to use and approved by the
Owner's Representative. Confirm the presence of and remove any mold
contamination in or on ducts, under walls, etc.

m. The mold contaminated drywall shall be removed in pieces as large as
manageakle and wrapped or bagged in two layers of 6-mil polyethyiene for
disposal. Hammering shall not be used to remove drywall unless the work area
is under “full” containment. All debris and drywall generated by the removal
process should te immediately wrapped or bagged in a layer of polyethylene,
taped closed, wrapped or bagged in a layer of polyethylene, taped closed, and
immediately removed from the worksite. If dry dust is visually present, the debris
shall be HEPA vacuumed.

n. When all large pieces of drywall and debris in the wall cavity areas (stud
construction) have been removed and contained, wall cavity areas shall be
HEPA vacuumed. If any structural wood or other material is to be removed, the
Contractor must determine if the members are load bearing before removal. If
load bearing members are identified then temporary wall members should be
appropriately placed prior to removal of any affected members.
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Q. Exposed wall cavities, wood sill plate areas or metal channet surfaces shall be
cleaned free of residual debris. All remaining substrate materials shall be {reated
with a clear biocide following a visual inspection by the Owner's Representative,
Following collection and acceptance of non-viable clearance samples, the
remaining substrate materials shall be treated with a pigmented mold growth
inhibiting encapsulant. Plastic drop cloths used for secondary containment shall
be rolled up and placed in plastic bags for disposal.

p. HEPA filtration equipment shall be maintained in the work area untl post
remediation visual inspection by the Mold Assessment Consultant indicates that
the work area is suitable for reoccupancy.

d. A combination of HEPA vacuuming and damp wiping (with minimum water) shali
be used to remove settled dust Water spray can be used to reduce dust
generation, but surfaces shall not be excessively wetted.

r. The remediation shall not be deemed complete until the contractor has passed
the Owner's Representative final visual clearance inspection and non-viable
clearance air sampling results have bheen deemed acceptable. Once remediation
activities have been deemed successful by the Owners Representative, the
Contracter may remove remaining containment barriers and dispose of them as
Water Impacted Construction Debris.

s, The Contractor shall return any equipment, inventory, furniture, etc. from the
storage location(s) used during remediation to pre-remedial locations.

3.0 DESCRIPTION OF WORK

The work specified herein shall be the complete removal of all specifted mold contaminated
materials {Section 2.1) and associated mold contaminated debris. The work will be performed
by competent persons trained, knowledgeable, and gualified in the techniques of remediation,
handling, and disposal of mold contamination and the subsequent cleaning of internal
contaminated areas. These competent persons must comply with all applicable Federal, State
and local regulations and be capable of and willing to perform the work of this Contract.

The Contractor shall supply all labor, supervision, materials, services, insurance, permits and
equipment necessary to carry out the work in accordance with all applicable Federal, State, and
local regulations and these specifications.

The Contractor shall examine the site and verify that there are no known "special conditions"
which must be considered by the Contractor when performing the mold contamination
abatement {e.g., high temperatures, equipment that must remain in operation, other toxic
substances in the air, high ceilings, or contaminated surfaces or fixtures). Any failure by the
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Contractor to identify "special conditions” will not relieve him from the responsibitity for
estimating properly the difficulty or cost of successfully performing the work. It is possible
additional mold growth wilt be discovered once drywall removal operations begin in each of the
areas detailed but no aliowance for additional fees will be made for situations which should have
been identified prior to the start of work.

Final visual and air clearance sampling will be conducted by the Terracon representative.
Terracon will be conducting visual clearances and final air clearance sampling on an as needed
basis. The results of the final visual clearance will be communicated to the Contractor and
Owner as soonh as the inspection is complete. Final air clearance sampling results will be
communicated to the Contractor and Owner as soon as the results are received.

The Remediation Contractor shall be responsible, at the decision of the Owner, for the
costs incurred for collection and analysis of all retests required by failure of initial
clearance sample results.

4.0 CONTRACTOR SUBMITTALS

All submissions shall be made to the Owner's Representative.
41 Submittals before Remediation.

a. Submit satisfactory proof that any required permits have been obtained and that
disposal site location and arrangements for transportation of mold contaminated
waste materials have been made. If a separate transporter (other than the
Contractor) is to be employed to transport the mold contaminated waste to the
landfill, copies of the transporter's insurance shall be submitted to Owner's
Representative.

b. Submit a detailed work plan prepared in general compliance with the EPA
guidance document “Mold Remediation in Schools and Commercial Buildings”,
this technical specification and the Texas Department of State Health Services
Texas Mold Assessment and Remediation Rules.

C. Document NIOSH approvals for all respiratory protective devices used on-site.
Include manufacturer certification of HEPA filtration capabilities for all cartridges
and filters.

d. Submit documentation of respirator fit testing for all Contractor employees and

agents who must enter the regulated area. This fit-testing shall be in accordance
with gualitative procedures as detailed in the OSHA Standard 29 CFR 1910.134
Appendix C, Qualitative Fit Test Protocol or be quantitative in nature.
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4.2 During Abatement Activities

a. Submit job progress reports detailing remediation activities as requested by the
Owner's Representative. Include review of program with respect to previously
established milestones and schedules, major problems and action taken, injury
reports, equipment breakdown and all bulk material and air sampling results
conducted by Contractor.

b. Submit copies of any waste shipment records, trip tickets, and disposal receipts
for all mold contaminated waste materials removed from the work area during the
abatement process.

C. Submit daity, copies of worksite entry logbooks with information on worker and
visitor access.

d. Submit logs documenting filter changes on respirators, HEPA vacuums, HEPA
filtration ventilation units, and other engineering controls.

e, Post in the clean room area outside the worker decontamination unit a list
containing the names, addresses, and telephone numbers of the Coniractor, the
Owner, the Owner's Representative, the General Superintendent, emergency
support/facilities and any other personnel who may be required to assist during
remediation activities.

5.0 OWNER/OWNER'S REPRESENTATIVE SUBMITTALS TO
CONTRACTOR

a. All air sampling and visual inspections will be performed by Terracon as needed;
and a copy of any air sampling resutts shall be submitted to the Owner along with
the Conlractor's submittals for inclusion into the facility's permanent record.

6.0 POTENTIAL MOLD CONTAMINATION HAZARD

The disturbance or dislocation of mold contaminated materials may cause mold spores to be
released into the building or ambient atmosphere, thereby creating a potential health hazard to
workmen, building occupants, and others present at or near this site. Apprise all workers,
supervisory personnel, subcontractors, consultants, and others who will be at the job site of the
seriousness of the hazard and of proper work procedures that must be followed.

Where, in the performance of the work, workers, supervisory personnel, subcontractors,
consultants or others may encounter, disturb or otherwise function in the immediate vicinity of
any identified mold contamination, take appropriate continuous measures as necessary to
protect all building occupants or others from the potential hazard of exposure to airborne mold
contamination.
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7.0 STOP WORK

If the Owner's Representative presents a written stop work order, the Contractor shall
immediately and automatically stop all work. Do not recommence work until authorized in writing
by Owner's Representative.

8.0 SITE USE

a. The Contractor must confine operations at the site to the areas permitted under
the Contract and as arranged with the Owner. Portions of the site beyond areas
on which work is indicated are not to be disturbed except as necessary to insure
the safety of those present at or near the site. The Contractor shall conform to
site rules and regulations affecting the work while engaged in project
construction.

b. Keep existing driveways and entrances serving the premises clear and available
to the Owner and for general public access at all times. Do not use these areas
for parking or storage of materials without prior consent from Owner.

C. Do not unreasonably encumber the site with materials or equipment. Storing of
materials is to be approved by Owner in advance. Confine stockpiling of
materials to the areas indicated by the Owner. If additional storage is necessary,
obtain and pay for such storage off site.

a. The controlled access areas are to be restricted only to authorized, trained, and
protected personnel. This may include the Contractor's employees, Owner's
Representative, and employees of State and local inspectors and any other
designated individuals. A list of authorized personnel shall be established before
job start and posted at the entrance to the project site.

b. Entry into the controlled access area by unauthorized individuals shall be
reported immediately to the Owner's Representative by the Contractor.

c. A logbook shall be maintained by the Contractor by the entrance to the controlled
access area. Anyone who enfers the controlled access area must record name,
affiliation, time in, and time out for each entry.
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d. Access to the controlled area shall be through the west entrance to the building.

All other means of access (doors, windows, hallways, etc.) shall be blocked or
locked to prevent entry to or exit from the work area. The only exceptions for this
rule are the waste pass-out airlock, which shall be sealed except during removal
of containerized mold contaminated waste from the work area and emergency
exits in case of fire or accident. Emergency exits shall not be locked from the
inside.

The Contractor shall control site security of their regulated work area during
ongoing mold remediation whenever possible, in order to protect work efforts and
equipment.

The Contractor will have Owner/Responsible Party's assistance in notifying
buildingfsite occupants of impending activity and enforcement of restricted
access by Owner/Responsible Party's employees.

Emergency planning (Health and Safety Plan) shall be developed before
remediation initiation and agreed to by Contractor, Owner, and Owner's
Representative.

Emergency procedures shall be prepared by Contractor in written form and
prominently posted in the clean room outside the worker decontamination area.

Emergency procedures shall include writlen notification of police, fire, and
emergency medical persennel of planned remediation activities, work schedule
and layout of work area, particularly barriers that may affect response
capabilities.

Emergency planning shall include considerations of fire, explosion, toxic
atmospheres, electrical hazards, slips, trips and falls, confined spaces and heat
refated injury. Written procedures shall be developed and employee training in
procedures shall be provided. The Contractor shall provide one fire extinguisher
in the work area for each 1,000 square feet of contained area or portion thereof.
An additional fire extinguisher shall be placed at the entrance to the controlled
access area.

Employees shall be trained in evacuation procedures in case of workplace
emergencies.

For non life-threatening situations - Employees injured or otherwise incapacitated
shall decontaminate foliowing normal procedures with assistance from fellow
workers, if necessary, before exiting the work place to obtain proper medical
treatment.
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Telephone numbers of all emergency response personnel (including
envircnmental substance agencies) shall be prominently posted at the entrance
to the controlled access area, along with the location of the nearest telephone
and the location of the nearest hospital. There must be a telephone available for
emergency use at all times. If the owner does not have one on-site, the
Contractor must provide one at his expense.

11.0 MATERIALS AND EQUIPMENT

11.1 Materials

Responsive

Deliver all materiais in the original packages, containers, or bundles bearing the
name of the manufacturer and the brand name (where applicable).

Store all materials subject to damage off the ground, away from wet or damp
surfaces and under cover sufficient to prevent damage or contamination.
Replacement materials shall be stored outside of the work area until remediation
is completed.

Damaged, deteriorating or previously used materials shall not be used and shall
be removed from the worksite and disposed of properly.

Polyethylene sheeting used on walls, floors andfor stationary objects shall be a
minimum of 6 mil thickness.

Method of attaching polyethylene sheet shall be agreed upen in advance by the
Contractor and Owner's Representative. Method of attachment may include any
combination of duct tape or other waterproof tape, furring strips, spray glue,
staples, nails, screws or sheets of polyethylene and capable of sealing
polyethylene to dissimilar finished or unfinished surfaces under both wet and dry
conditions.

Polyethylene sheeting used shall be opaque white or black in color.
Disposal hags shall be of clear, 8 mil polyethylene.

The Contractor shall only use EPA approved biocidal products and such biocides
will only be used according to the manufacturer's specifications. Biocides should
not be used as a substitute for physical removal of contaminated material or to
achieve a goal beyond which it was designed for. Fiberlock |AQ 6000 or a similar
antimicrobial coating is approved for use on this project.
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11.2 Equipment

a, A sufficient quantity of HEPA filtration units equipped with muiti-stage HEPA
filtration and operated in accordance with ANSI| standards {(local exhaust
ventilation requirements) and EPA guidance.

b. Each HEPA filtration machine that is utilized on the project shall be
tested/certified before the start of work. This test is intended to ensure that air
does not bypass or leak around the HEPA filter assembly within the HEPA
filtration machine.

c. Personal respiratory protection shall be provided by the Contractor to each of its
workers. At a minimum, workers conducting remediation/removal of the mold-
contaminated materials shall wear a tight fitting haif-face respirator equipped with
a P-100 HEPA filter. During drywall removal operations, the workers conducting
remediation in the work area are recommended to wear a full-face negative
pressure respirator equipped with a P-100 HEPA filter. The Contractor shall be
solely responsible for any/all fit testing, medical surveillance, and record keeping.

d. Full body disposable protective clothing, including head, body and foot coverings
(unless using reusable/cleanable footwear) consisting of material impenetrable
by mold contamination will be provided to authorized visitors in sizes adequate to
accommodate movement without tearing.

e. Additional safety equipment (e.g. hard hats meeting the requirements of ANSI
Standard Z87.1-1986, eye protection meeting the requirements of ANS| Standard
ZB7.1-1989, safety shoes meeting the requirements of ANSI Standard Z41.1-
1991, and disposable PVC gloves), as necessary, shall be provided to all
workers and authorized visitors.

f. Non-skid footwear shall be provided to all abatement workers. Disposable
clothing shall be adequately sealed to the footwear tc prevent body
contamination.

g. A sufficient supply of disposable mops, rags, and sponges for work area
decontamination shall be available.

11.3 Removal Equipment

a. A sufficient supply of scaffolds, ladders, lifts and hand tools (e.g. scrapers, wire
cutters, brushes, utility knives, wire saws, etc.) shall be provided as needed and
shall be erected or set-up and maintained in a safe manner.

b. Rubber or plastic dustpans, shovels, and sgueegees shall be provided for
cleanup.
Responsive = Resourceful = Reliable 14
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c. A sufficient supply of HEPA filtered vacuum systems shall be avaifable during the
mold contamination removal and cleanup to maintain proper negative pressure
and ventilation requirements.

11.4 Substitutions
11.4.1 Pre-approval Required

a. The Contract is based on the materials, equipment, and methods described in
the Contract Documents.

b. The Owner's Representative will consider proposals for substitutions of materials,
equipment and methods only when such proposals are accompanied by full and
complete technical data and all other information required by the Owner's
Representative to evaluate the proposed substitution.

c. Do not substitute materials, equipment, or methods unless such substitution has
been specifically approved for this work by the Qwner's Representative.

11.4.2 "Or Equal”

a. Where the phrase "or equal” or "or equal as approved by the Owner” occurs in
the Contract Document, do not assume that materials, equipment or methods will
be approved by the Owner's Representative unless the item has been specifically
approved for this work by the Owner's Representative.

b. The decision of the Owner or Owner's Representative shall be final.

12.1 Preparation
12.1.1 Work Area - General Requirements

a. Post warning signs and warning tape to demarcate the controlled access work
area or other approaches where mold contamination may be reasonably
expected to exceed ambient background levels.

b. Shut down and lock out electric power to the work area. Make provisions to draw
temporary power and lighting from outside the remediation area. Insure safe
installation (including ground faulting) of temporary power sources and
equipment by compliance with all applicable electrical code requirements and
QOSHA requirements for temporary electrical systems. All costs for electricity shall
be paid by the Owner.
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12.1.2 Worker Decontamination Area

a. The Worker Decontamination Areas shall be provided at a location as close as
practically possible to the work being conducted. A single decontamination
chamber at the main entry area is acceptable for use during the remediation
process in each work area. The system may consist of a pre-manufactured
decontamination cell or an existing room or area outside of the work area, if the
layout is appropriate, that can be enclosed in plastic sheeting, and made
accessible to the work area. Enclosure systems may be constructed out of metal,
wood, or plastic support as appropriate.

b. The worker decontamination enclosure shall consist of, a single chamber large
enough for a worker to remove any disposable protective clothing and double
bag any waste being removed from the work area, and separated from the work
area by airlocks. Pre-manufactured decontamination celis may be utilized.
Double disposable Tyvek suits with head and foot covering will be used. The
suits will be disposed of in the decontamination chamber.

cC. Pathways into (from clean to contaminated) and out from (contaminated to clean)
the work area shall maintain controlled access to licensed mold remediation
individuals and shall be clearly designated.

d. A B-mil polyethylene bag shall be placed in the decontamination chamber for
collection of disposable clothing. Contaminated footwear (e.g. rubber boots, other
reusable footwear) shall be stored for reuse the following work day.

12.1.3 Maintenance of the Controfled Access Work Area

a. At any time during the remediation activities, if visible material is observed
outside of the work area, work shail immediately stop and debris/residue
immediately cleaned up using appropriate HEPA vacuuming and wet mopping
procedures.

b. Install and initiate operation of HEPA filtration equipment as needed to provide
one air change in the work area every 15 minutes. In addition, a pressure
differential of a minimum of -0.02 inches water column will be maintained by the
pressure differential ventilation equipment. Provide a pressure differential
measuring device such as a chart recorder or water manometer or equivalent for
use to verify the pressure differential. This shall be documented hourly per 8-hour
shift by the Project Supervisor. All exhaust ducts shall be vented to the outdoors.
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c. Insure that adequate power supply is available to satisfy the requirements of the

12.1.4

12.1.5

13.0
13.1

13.1.1

13.1.2

13.1.3

ventilating units and other eguipment. Location of the exhaust shall be to an
exterior location and cannot be located near any building fresh air supply intakes.
Twelve (12) inch extension ducting shall be used to reach from the work area to
the exterior exhaust area. The Contractor shall insure that HEPA filters are
changed regularly, filters are not obstructed or damaged and that the exhaust
ducting does not release spores into uncontaminated building areas.

Emergency Exits

Clearly identify and maintain emergency and fire exits from the work area. Emergency
exits shall be established and clearly marked with duct tape arrows or other effective
designations to permit easy visibility from anywhere within the work area. They shall be
secured to prevent access from uncontaminated areas and still permit emergency
exiting. These exits may be the worker decontamination enclosure, the waste pass-out
airlock, and/or other alternative exits satisfactory to fire officials.

Work shall not commence until:
a. HEPA filtration ventilation systems are functioning properly.

b. Electrical circuits in the work area are deactivated unless equipped with ground-
fault circuit interrupts.

C. All pre-work submissions, postings, and drawings have been provided and are
satisfactory to the Owner's Representative,

d. All equipment for remediation, clean up and disposal is on hand and proven tc be
in operating order.

e All worker training is completed and evidence thereof has been provided to
Owner's Representative.

WORKPLACE ENTRY AND EXIT PROCEDURES

General Requirements

All warkers and authorized personnel shall enter the controlled access area through the
deccntamination chamber located at the central portion of the guest vanity.

All personnel who enter the controlled access work area must sign the entry log
maintained by the Contracter upon entry and exit.

All personnel, before entering the controlled access work area shall read and be familiar
with all personal protection requirements (including workplace entry and exit procedures)
and emergency procedures.
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13.1.4 Worker Protection Procedures During Entry and Exit

a. All personnel shall remove all street clothes and appropriately don respiratory
protection (as deemed adequate for the job conditions) and disposable coveralls,
head covering and foot covering. Hard hats, eye protection, and gloves shail also
be utilized, if required. Clean respirators and protective clothing shall be provided
and utilized by each person for each separate entry into the work area.

b. Before leaving the controlled access work area, all persennel shall remove gross
contamination from the outside of respirators and protective clothing by brushing
andfor wet wiping procedures. (Only small HEPA vacuums with brush
attachments may be utilized for this purpose, as larger machines may tear the
suits.) Each person shali clean bottoms of protective footwear in a walk-off pan
using brushes or a ‘'sticky mat" as appropriate before entering the
decontamination chamber.

C. Personnel shall remove all protective equipment except respirators in the
decontamination chamber. Deposit disposable {or launderable) clothing into
appropriately labeled bag(s) or containers for disposal.

d. Reusable, contaminated footwear shall be properly stored when not in use in the
work area. Rubber boots, if used, may be decontaminated at the completion of
remediation for reuse.

e Still wearing respirators, clean the outside of the respirators and the exposed
face area with a HEPA vacuum and damp disposable toweling prior to remaval of
respirator and exit from the decontamination chamber.

f. After exiting the decontamination chamber and properly storing respiratory
protective equipment, workers may return to their street clothing.

14.0 WORKER PROTECTION

a. Requirements pursuant to applicable Occupational Safety and Health
Administration (OSHA) standards found in 29 Code of Federal Regulations
(CFR) 1910 and 1926 must be followed.

b. A copy of the contractor's Safety & Health plan, specific to mold and mold
remediation shall be provided to the Owner's Representative for review before
the start of the project.
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c. All workers entering the work area and/or handling potentially motd-contaminated
debris will wear an appropriate National Institute for Occupational Health and
Safety (NIOSH)-approved air-purifying respirator with HEPA cartridges.
Additional personnel protective eguipment (i.e. suits, hood, foot, and eye
protection) should be used as applicable. Protective garments will be removed
and disposed of before leaving the work site.

d. All workers shail be provided with training that includes mold decontamination
and procedures fo minimize cross-contamination of non-remediation areas.
Documentation of training shall be provided to the Owner's representative before
beginning wark.

e Material safety data sheets {MSDS) must be available for all cleaning agents,
biocidal agents and/or encapsulant products used on the site.

15.0 ENVIRONMENTAL MONITORING REQUIREMENTS

15.1 Barrier Isolation Integrity

At the start of each workday, the Contractor's supervisor will visually check barrier
isolation integrity (HEPA negative air machines, critical barriers). HEPA filtration units
and dehumidification machines will be utilized throughout the duration of the project until
the work area is found to be free of visible growth by the owner's representative.

15.2 Work Area Clearance

a. Environmental monitoring for airborne mold spores and inspection of the work
area for visible debris will be utilized as clearance criteria. Airborne data collected
from outside the building and from non-complaint areas within the subject
building will serve as baselines for comparative analysis. The results of the
baseline samples will be compared to interior clearance air samples collected
from within the work area and used as clearance criteria.

b. The following benchmarks shall be utilized for comparison:

B Successful ciearance will be based upon professional judgment
rendered by the Owner's Representative and shall be based upon a
certain percentage reduction scenario with similar fungal ecology. (i.e.
1,000 spores per cubic meter of air found outdoors and 500 inside
containment would not be deemed acceptable). It is anticipated the
reduction of spores would be below 20%-30% of the outdoor
environment.
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| A normal fungal ecology, as compared to outdoors on the day of
testing, is expected to be present within the work area following
remediation. Particularly, the absence of Stfachybotrys sp,
Chaetomium sp, and any potentially pathogenic fungi is sought.

C. Surface samples may be collected as necessary to determine if cleaning is
complete.
d. Following all removal and cleaning operations, the Contractor shall seal the work

area and the HEPA filtration and dehumidification equipment shall be operated
for a minimum of 24 hours prior to the collection of post-remediation air samples.

e If post-remediation air test results are deemed acceptable by the Owner's
Representative, the area may be released for removal of containment barriers
and reoccupancy.

Note: Not all of the definitions provided below may be relevant to this specific mold remediation
project.

ABATEMENT: Reduction or elimination of mold contamination.

AIR HANDLING UNIT (AHU): For purposes of this document, refers to equipment that includes
a blower or fan, heating and/or cooling coils, and related eguipment such as controls,
condensate drain pans, and air filters. Does not include ductwork, registers or grilles, or boilers
and chillers.

AIR PASSAGES: Openings through or within walls, through floors and ceilings, and around
chimney flues and plumbing chases, that permit air to move in and out of the conditioned
spaces of the building.

AIRLOCK: A system for permitting ingress and egress with minimum air movement between a
contaminated area and an uncontaminated area, typically consisting of one or more curtained
doorways of overlapping sheeting which closes off the opening to a work area, thereby
preventing flow-through contamination.

ANIMAL DANDER: Tiny scales of animal skin.

ALLERGEN: A substance capable of causing an allergic reaction because of an individual's
sensitivity to that substance.

ALLERGIC RHINITIS: Inflammation of the mucous membranes in the nose that is caused by an
allergic reaction,

ANTIMICROBIAL: Agent that kills microbial growth. See “disinfectant,” "sanitizer,” and
"sterilizer."
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BREATHING ZONE: Area of a room in which occupants breathe as they stand, sit, or lie down.

BUILDING ENVELOPE: Elements of the building, including all external building materials,
windows, and walls that enclose the internal space.

CEILING PLENUM: Space below the flooring and above the suspended ceiling that
accommodates the mechanical and electrical equipment and that is used as part of the air
distribution system. The space is kept under negative pressure.

CENTRAL AIR HANDLING UNIT (CENTRAL AHU}): This is the same as an air handling unit,
but serves more than one area.

CERTIFIED INDUSTRIAL HYGIENIST (CIH): An individual certified in the comprehensive
practice of industrial hygiene by the American Board of Industrial Hygiene.

CFM: Cubic feet per minute. The amount of air, in cubic feet, that flows through a given space in
one minute. 1 CFM equals approximately 2 liters per second (L/s).

CHEMICAL SENSITIZATION: Evidence suggests that some people may develop health
problems characterized by effects such as dizziness, eye and throat irritation, chest tightness,
and nasal congestion that appear whenever they are exposed to certain chemicals. People may
react to even trace amounts of chemicals to which they have become "sensitized.”

CQ: Carbon monoxide.
CQO2: Carbon dioxide.

DIFFUSERS AND GRILLES: Components of the ventilation system that distribute and return air
to promote air circulation in the occupied space. As used in this document, supply air enters a
space through a diffuser or vent and return air leaves a space through a grille.

DISINFECTANTS: One of three groups of antimicrobials registered by EPA for public health
uses. EPA considers an antimicrobial to be a disinfectant when it destroys or irreversibly
inactivates infectious or other undesirable organisms, but not necessarily their spores. EPA
registers three types of disinfectant products based upon submitied efficacy data: limited,
general or broad spectrum, and hospital disinfectant.

DRAIN TILE LOOP: A continuous length of drain tile or perforated pipe extending around all or
part of the internal or external perimeter of a basement or crawlspace footing.

DRAIN TRAP: A dip in the drain pipe of sinks, toilets, floor drains, etc., which is designed to
stay filled with water, thereby preventing sewer gases from escaping into the room.
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ENVIRONMENTAL AGENTS: Conditions other than indoor air contaminants that cause stress,
comfort, and/or health problems (e.g.. humidity extremes, drafts, lack of air circulation, noise,
and over-crowding).

EXHAUST VENTILATICN: Mechanical removal of air from a portion of a building (e.g., piece of
equipment, room, or general area).

FUNGI: Any of a group of non-photesynthetic organisms that feed on organic matter, including
molds and mildews.

HEPA FILTER: High efficiency particulate air (HEPA) filter capable of trapping and retaining
99.97% of particles greater than 0.3 micrometers in diameter.

HEPA FILTRATION SYSTEM: An air ventilation system utilizing HEPA filters that may or may
not utilize a pressure differential relative to the work zone exterior.

HEPA FILTER VACUUM COLLECTION EQUIPMENT (VACUUM CLEANER): HEPA-filtered
vacuum collection equipment with a filter system capable of collecting and retaining mold
contamination.

HVAC: Heating, ventilating, and air-conditioning system.

HYPERSENSITIVITY DISEASES: Diseases characterized by allergic responses to pollutants.
The hypersensitivity diseases most clearly associaled with indoor air quality are asthma, rhinitis,
and hypersensitivity pneumonitis. Hypersensitivity pneumonitis is a rare but serious disease that
involves progressive lung damage as long as there is exposure to the causative agent.

HYPERSENSITIVITY PNEUMONITIS: A group of respiratory diseases that cause inflammation
of the lung (specifically granulomatous cells). Most forms of hypersensitivity pneumonitis are
caused by the inhalation of organic dusts, including molds.

HYPHA OR HYPHAE: The principal element of the growing or vegetative form of a mold
{filamentous fungi) characterized by branching tube-like growth.

IAQ: Indoor air quality.
INDOOR AIR POLLUTANT: Particles and dust, fibers, mists, bioaerosols, and gases or vapors.
MAKE-UP AIR: See "Outdoor Air Supply.”

MECHANICALLY VENTILATED CRAWLSPACE SYSTEM: A system designed to increase
ventilation within a crawlspace, achieve higher air pressure in the crawlspace relative to air
pressure in the soil beneath the crawlspace, or achieve lower air pressure in the crawlspace
relative to air pressure in the living spaces, by use of a fan.
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MOLD CONTAMINANTS: Agents derived from, or that are, living organisms (e.g., viruses,
bacteria, fungi, and mammal and bird antigens) that can be inhaled and can cause many types
of health effects including allergic reactions, respiratory disorders, hypersensitivity diseases,
and infectious diseases. Also referred to as "micromelds” or "microbials.”

NEGATIVE PRESSURE: Condition that exists when less air is supplied to a space than is
exhausted from the space, so the air pressure within that space is less than that in surrounding
areas. Under this condition, if an opening exists, air will flow from surrounding areas into the
negatively pressurized space.

ORGANIC COMPOUNDS: Chemicals that contain carbon. Voelatile organic compounds
vaporize at room temperature and pressure. They are found in many indoor sources, including
many commeon household products and building materials.

OSHA: Occupational Safety and Health Administration,

OUTDOOR AIR SUPPLY: Air brought into a building from the outdoors (often through the
ventilation system) that has not been previously circulated through the system. Also known as
"make-up air.”

PERMISSIBLE EXPOSURE LIMIT (PEL): workplace exposure standards set by OSHA.
PLENUM: Air compartment connected to a duct or ducts.
PM: Preventive Maintenance.

POSITIVE PRESSURE: Condition that exists when more air is supplied to a space than is
exhausted, so the air pressure within that space is greater than that in surrounding areas.
Under this condition, if an opening exists, air will flow from the positively pressurized space into
surrounding areas.

PPM: Parts per million.

PREVENTIVE MAINTENANCE: Regular and systematic inspection, cleaning, and replacement
of worn parts, materials, and systems. Preventive maintenance helps to prevent parts, material,
and systems failure by ensuring that parts, materials, and systems are in good working order.

RE-ENTRAINMENT: Situation that occurs when the air being exhausted from a building is
immediately brought back into the system through the air intake and other openings in the
building envelope.

RE-ENTRY: Situation that occurs when the air being exhausted from a building is immediately
brought back into the system through the air intake and other openings in the building envelope.

Responsive s Resourceful s Reliable z/ B / 23
: v-:é'/ [ il

Will C. DeVeau
TDSHS No. MAC1173  Exp.09/16/2012



Specifications for Remediation of Meld Contaminated Materials
Cassiano Homes — 1818 Krocker Way » San Antonio, Texas 1r
June 10, 2011 = Terracen Project No. 90117173 Erracnn

RECOMMENDED EXPOSURE LIMIT (REL): Recommended workplace exposure Ilimits
established by the National Institute for Occupational Safety and Heaith (NIOSH).

SANITIZER: One of three groups of antimicrobials registered by EPA for public health uses.
EPA considers an antimicrobial to be a sanitizer when it reduces but does not necessarily
eliminate all the microcrganisms on a treated surface. To be a registered sanitizer, the test
results for a product must show a reduction of at least 99.9% in the number of each test
microorganism over the parallel control.

STERILIZER: One of three groups of antimicrobials registered by EPA for public health uses.
EPA considers an antimicrobial to be a sterilizer when it destroys or eliminates all forms of
bacteria, fungi, viruses, and their spores. Because spores are considered the most difficult form
of a microorganism to destroy, EPA considers the term sporicide to be synonymous with
"sterilizer."

THRESHOLD LIMIT VALUE (TLV®): Workplace exposure guidelines established by the
American Conference of Governmental Industrial Hygienists® (ACGIH®).

VARIABLE AIR VOLUME SYSTEM (VAV): Air handling system that conditions the air to
constant temperature and varies the cutside airflow to ensure thermal comfort.

VENTILATION AIR: Defined as the total air, which is a combination of the air brought inside
from outdoors and the air that is being re-circulated within the building. Sometimes, however,
used in reference only to the air brought into the system from the outdoors; this document
defines this air as "outdoor air ventilation.”

VENTILATION RATE: The rate at which indoor air enters and leaves a building. Expressed in
one of two ways: the number of changes of outdoor air per unit of time (air changes per hour, or
"ach") or the rate at which a volume of outdoor air enters per unit of time {cubic feet per minute,
or "cfm").

ZONE: The occupied space or group of spaces within a building, which has its heating or
cooling, controlled by a single thermostat.
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APPENDIX A

MOLD REMEDIATION DRAWING
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Specifications for Remediation of Mold Contaminated Materials
Cassiano Homes — 1818 Krecker Way  San Antonio, Texas
June 10, 2011 Terracon Project No. 80117173

APPENDIX B

TERRACON LICENSES
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TEXAS DEPARTMENT OF STATE HEALTH SERVICES

Be it known that
TERRACON CONSULTANTS INC
is licensed to perform as a

Mold Assessment Company

in the State of Texas and is hereby governed by the rights, privileges, and responsibilities set forth in Title 25, Texas Administrative
Code, Chapter 295, relating to Texas Mold Assessment and Remediation Rules, as long as this license is not suspended or revoked.

G 2y

David Lakey, M.D.
Commissioner of Health

License Number: ACO0117 Control Number: 6483
Expiration Date: 12/14/2011 (Void After Expiration Date)

VOID IF ALTERED NON-TRANSFERABLE



TEXAS DEPARTMENT OF STATE HEALTH SERVICES

BE IT KNOWN THAT

WILL C DEVEAU

is hereby licensed and authorized to perform as a

Mold Assessment Consultant

in the State of Texas and is hereby governed by the rights, privileges, and responsibilities set forth in
Title 25, Texas Administrative Code, Chapter 295, relating to Texas Mold Assessment and Remediation

Rules, as fong as this license is not suspended or revoked.

Tt 2

David L Lakey, M.D
Commissioner of Health

License Number: MAC1173 Expiration Date: 9/16/2012
Control Number:; 7195 (Void Afier Expiration Date)

VOID IF ALTERED NON-TRANSFERABLE



TEXAS DEPARTMENT OF STATE HEALTH SERVICES

BE IT KNOWN THAT

RICHARD I HOWES

is hereby licensed and authorized to perform as a

Mold Assessment Consultant

in the State of Texas and is hereby governed by the rights, privileges, and responsibilities set forth in
Title 25, Texas Administrative Code, Chapter 295, relating to Texas Mold Assessment and Remediation
Rules, as long as this license is not suspended or revoked.

David L Lakey, M.D
Commissioner of Health
License Number: MAC0112 , | Expiration Date: 12/13/2011

Control Number: 6931 (Void After Expiration Date)
VOID IF ALTERED NON-TRANSFERABLE
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